STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 16/ 05 I N MONO COUNTY NEAR BENTON AT 11/ 17/ 05
CONTRACT NUMBER 09- 330404 VARI QUS LOCATI ONS CONTRACT CODE 'G '
LOCATI ON 09- MNO- 6- 26. 5/ 32. 4 10 CONTRACT | TEMS

09- MNO- 120- 19. 0/ 26. 5
09- MNO- 120- 58. 1/ 69. 8
THI N BLANKET OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 5 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF BI DDERS 3 ENG NEERS EST 1,637, 695. 00 AMOUNT OVER 619, 312. 00 PERCENT OVER EST 37. 82
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,257,007.00 3 S| ERRA NEVADA CONSTRUCTI ON | NC 775 355-0420 CC PREF CLAI MED
00593393
P O BOX 50760 FAX 775 355-0535
SPARKS NV 89435
2 2,286, 060. 00 2 W JAXON BAKER | NC 530 241-1086 CC PREF CLAI MED
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA 96099-4248
3 2,304, 680. 00 1 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P 0 BOX 50085 FAX 831 768-4021

WATSONVI LLE  CA 95077



09- 330404 Bl D245
09- M\O- 6- 26 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 16/ 05 11/ 17/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY SPECI ALTY PAVI NG | NC | MPORTED MATERI AL AND SHOULDER BACKI NG ( PARTI AL)
2788 VENTURE DRI VE

LI NCOLN CA 95648

SAFETY STRI PI NG SERVI CE | NC STRI PI NG, PAVEMENT MARKI NG AND TRAFFI C CONTROL ( PARTI AL)
P O BOX 1020

GOSHEN CA 93227

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
522 LI NDEN LANE
NI POMO CA 93444

STATEW DE SAFETY AND SI GNS | NC PORTABLE CHANGEABLE MESSAGE SI GNS
522 LI NDEN LANE

NI POMO CA 93444



09- 330404 Bl D245
09- M\O- 6- 26 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
11/ 16/ 05 11/ 17/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY | TEM 7 ( PARTI AL)
LINCOLN CA
WORKS STRI PI NG AND MARKI NG I TEMS 9 AND 10
VWEST COVINA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 cCSsS PORTABLE CHANGEABLE MESSAGE SI GNS

1801 BRANCH CREEK STREET
BAKERSFI ELD CA 93312

K R C SAFETY COVPANY | NC
6084 W HURLEY AVENUE
VI SALIA CA 93291

PAVEMENT RECYCLI NG SYSTEMS | NC
121 N MAIN STREET
RI VERSI DE CA 92501

WORKS STRI PI NG AND MARKI NG SERVI CE | NC
1122 N AZUSA CANYON ROAD
WEST COVINA CA 91790-1001

CONSTRUCTI ON AREA SI GNS

COLD PLANE

STRI PI NG



09- 330404 Bl D245

09- M\O- 6- 26 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
11/ 16/ 05 11/ 17/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 4,500. 00 4,500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 5, 900. 00 5, 900. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 85,872. 00 85,872. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 10, 000. 00 10, 000. 00
6 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT 4 700 25.00 17, 500. 00
7 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 3, 610 40. 00 144, 400. 00
8 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 15, 300 127.00 1, 943, 100. 00
9 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 97, 900 .40 39, 160. 00
10 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 81 75. 00 6, 075. 00

TOTAL 2,257,007.00



09- 330404 Bl D245

09- M\O- 6- 26 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
11/ 16/ 05 11/ 17/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 500. 00 500. 00 400. 00 400. 00
2 2,000. 00 2000. 00 9, 050. 00 9050. 00
3 5, 000. 00 5000. 00 4,900. 00 4900. 00
4 323, 300. 00 323300. 00 57,193. 00 57193. 00
5 12, 000. 00 12000. 00 18, 000. 00 18000. 00
6 30. 00 21000. 00 22.00 15400. 00
7 56. 00 202160. 00 60. 00 216600. 00
8 110. 00 1683000. 00 127.00 1943100. 00
9 .35 34265. 00 .38 37202. 00
10 35. 00 2835. 00 35. 00 2835. 00
TOT 2,286, 060. 00 2,304, 680. 00



